
Mayor’s Regeneration Fund Evaluation and Forward Strategy 
 
Summary of requirements 
 
The Greater London Authority (GLA) is seeking a contractor(s) to deliver a quantitative and 
qualitative impact evaluation and forward strategy of the Mayor’s Regeneration Fund (MRF) to 
commence from November 2015. This work will require the contractor(s) to work with the 
relevant projects and stakeholders to assess whether the aims and objectives of the MRF were 
met, what was the impact and value for money of the MRF and individual projects, and what 
were the strengths and weaknesses of implementation. The final report should be completed by 
autumn 2016 and will be used by both internal and external stakeholders to inform future 
policymaking and funding rounds. This will be followed by a second report, to be published in 
2017, which will take the same format, but focus solely on an analysis of the projects still in 
delivery at the time of the original evaluation being published, as well as a longitudinal analysis 
of those projects featured in the original report. 
 
  



1. Background to the Programme 
 
From Saturday 6th of August through Tuesday 9th of August 2011, unprecedented levels of 
public disorder took place in a range of locations across London. Following over 1,600 arrests 
and estimated damages of over £100m, the impact on London’s communities, society and 
economy are undoubted. Following these disturbances, the Mayor announced a fund of £70m 
to invest in the long term regeneration of some of the worst affected boroughs (MD895).   
Of this funding, £50m has been provided by the Mayor of London via the GLA. In addition, 
£20m has been provided to the GLA from the Department for Communities and Local 
Government and was ring fenced for investment in Tottenham and Croydon. 

 
Bids were invited from boroughs, and these proposals were assessed by the GLA with regard to 
deliverability and economic impact, and a number were prioritised for funding. A requirement of 
30% match funding was applied to all applications for funding. 

 
The main aim of the Mayor’s Regeneration Fund (MRF) was stated as: “investing in people’s 
futures with grant agreements awarded on the strength of job, training and apprenticeship 
opportunities for local people as well as high street renewal”. There are different themes within 
the projects and a wide range of funding levels (see below), though the logic behind the 
programme as a whole is summarised in Figure 1. 
 
Figure 1: MRF programme wide logic chain 

 
Source: Regeneris Consulting 

 
Given the considerable amount of funds being spent on the MRF and the ongoing importance 
of regeneration to London, the GLA is committed to learning from this programme. To achieve 



this, the GLA is planning an evaluation of the MRF to be published in the autumn of 2016 to 
mark the fifth anniversary of the disturbances, and are looking to commission some of the 
evaluation work within this specification. If required, this work could include an additional 
interim evaluation published before the end of the current Mayoral term. 

 
In January 2014 Regeneris completed two pieces of work for the Regeneration Unit. One was a 
guide to the self-evaluation process which was issued to delivery partners, and the second was 
an interim evaluation of MRF, which included an initial process evaluation of the delivery of 
MRF and a data audit and assessment of the existing MRF projects and recommendations on 
data gaps which could be filled. Both pieces of work would be issued to whoever undertakes 
the final evaluation. 

 
Below is a list of the various projects that comprise the Mayor’s Regeneration Fund and their 
total budget. Similar projects have been grouped around three key themes which are: 

 Public realm and place-making 

 Transport related infrastructure and fixed assets 

 Skills and employment 

 Enterprise and business development 
 

List of projects funded by the 
Mayor’s Regeneration Fund 

Project theme MRF grant funding  

LB Camden – Collective and Retail 
Property Strategy 

Enterprise and business development £668k 

LB Camden – Cobden Junction Public realm and place-making £1.5m 

LB Croydon – Wellesley Road Transport related infrastructure / fixed assets £4.8m 

LB Croydon – Innovation Centre Enterprise and business development £1.5m 

LB Croydon – Business Rate Relief Enterprise and business development £1.1m 

LB Croydon – West Croydon 
Investment Package 

Enterprise and business development £1.4m 

LB Croydon – Old Town Masterplan Masterplans and strategies £250k 

LB Croydon – West Croydon 
Interchange 

Transport related infrastructure / fixed assets £4m 

LB Croydon – High Streets Public realm and place-making £6.8m 

LB Croydon – New Addington Enterprise and business development £956k 

LB Ealing – Shaping Southall Public Realm and Place-making £3.5m 

LB Ealing – Dine in Southall Enterprise and business development £850k 

LB Enfield – Market Gardening Enterprise and business development £600k 

RB Greenwich – Woolwich Crossrail Transport related infrastructure / fixed assets £5m 

LB Hackney – Shop Front 
improvement Project 

Public Realm and Place-making £500k 

LB Hackney – Fashion Hub Public Realm and Place-making £1.5m 

LB Haringey – Growth on the High 
Road 

Public realm and place-making £2.5m 

LB Haringey – 639 Employment & 
Enterprise Centre 

Enterprise and business development £3.4m 

LB Haringey – Opportunity 
Investment Fund 

Public Realm and Place-making £2.7m 

LB Haringey – Employment and 
Skills Project  

Skills and employment £1.1m 

LB Haringey – North Tottenham Transport related infrastructure / fixed assets £6m 



LB Haringey – Accessibility  Transport related infrastructure / fixed assets £3.5m 

LB Haringey – Stadium Approach Transport related infrastructure / fixed assets £872k 

LB Merton – Colliers Wood Public Realm and Place-making £1.6m 

LB Southwark – Gateway to 
Peckham 

Transport related infrastructure / fixed assets £5.2m 

 
2. Evaluation Aims and Objectives 
 
The purpose of the evaluation is to expand the evidence base for regeneration activities and 
establish lessons learned which can both help improve future policymaking within the GLA and 
Regeneration funding rounds. Consequently, the audience of the evaluation will consist of both 
internal and external stakeholders. 
 
The focus of the evaluation is an assessment of whether the MRF programme and its 
constituent projects achieved their aims. Where delivery is ongoing, the aim will be to 
understand whether the specific projects are on track. Specifically, the aims of this evaluation 
are to: 
 
(a) Assess whether the aims and objectives of MRF were met drawing on qualitative and 

quantitative data to produce informed conclusions on the achievements against the 
following key appraisal criteria: 

 Deliverability 

 Vibrancy and growth  

 Place-shaping 

 Collaboration and support 

 Geographic suitability  
 

(b) Assess the strengths and weaknesses of the delivery processes that significantly affected 
outcomes to learn from the success of these models. This should include an assessment of 
the configuration of the programme to understand whether it was set up in the right way to 
respond to the challenges and issues which existed at the time, as well as the overall 
governance arrangements - both internal and external - in providing oversight to the 
programme.  
 

(c) Produce a robust quantitative impact evaluation. This should look at the extent of which 
the programme and individual projects have resulted in additional and attributable impact at 
both the local area and London level, including an assessment of activity which our 
investment has helped catalyse, beyond the scope of each individual project. 
 

(d) Produce a value for money assessment of the programme in terms of economy, efficiency 
and effectiveness. Specifically, this should include a cost-benefit analysis that is compliant 
with Green Book guidance and quantifies the economic costs and economic benefits over 
time to provide a net present value and a benefit cost ratio. Financial and fiscal implications 
of the programme should be highlighted separately. 
 

(e) Assess the added value realised by the GLA. This should take into account the GLA’s role as 
owners of the programme, their response to the issues in respective boroughs, ability to 
communicate the aims and objectives of the MRF and their role in overseeing the project as 
a whole. In addition to this, the evaluation should also  
 



(f) Identification of key lessons learnt as part of a coherent and comprehensive set of 
conclusions that can be used to inform future policymaking within the GLA and the 
development of future Regeneration funding rounds. This should include: 

 What has worked well and what has worked less well throughout the project and why. 

 An examination of and comparison with similar projects elsewhere to draw out further 
conclusions. 

 A comparison of the impact of MRF projects with the performance of equivalent town 
centres not subject to investment or London-wide statistics for changes in footfall, 
vacancy rates, jobs created etc. 

 A comparison within MRF, i.e. between like-for-like projects and between the different 
project themes. 

 
Within these evaluation aims and objectives, the qualitative aspects should focus on the 
following areas: 
 

 Design - analysis of ‘before’ and ‘after’ conditions, a sample of pre- and post-delivery 
PLACE Reviews, and expert analysis from design critics.  

 Contractual arrangements – procurement approaches adopted by delivery partners and their 
success in enabling, timely, good quality delivery. 

 Aftercare – a review of management and maintenance arrangements and how the reality 
compares to that which the Borough committed to at the funding proposal stage. 

 Project governance – what governance structures have delivery partners used to deliver 
funded projects? Existing or new/bespoke? How effective have these been? 

 Monitoring arrangements – an analysis of the efficiency and effectiveness of GLA 
monitoring processes from the perspective of the delivery partner. To what extent have 
they had positive/negative impacts on delivery?  

 Capacity building – has existing or new resources been used to deliver funded projects. Has 
the capacity of delivery partners been enhanced, have the skills gained through delivery 
been retained within the organisation. What is the legacy of these projects in terms of 
building partnerships and collaboration in areas of intervention?  

 Additional survey work – perceptual studies for select case study areas (requiring the 
capturing of baseline perception at project inception stage). 

 
2.1 Methodology 
 
Responses should outline the proposed methodology that will be used to assess these aims and 
key research questions, with key milestones presented in a project plan. It should highlight any 
evidence and data that will be collected and analysed. 
 
The proposal should outline the type and amount of primary research which will be undertaken 
for the evaluation. Depending on the methodology proposed, ways in which evidence could be 
gathered include but not limited to:  
 

 Desktop analysis of project documentation such as strategic and delivery information (e.g. 
self-evaluation forms submitted by delivery partners) and GLA project governance forms on 
expenditure, milestones, outputs 

 Interviews with key stakeholders/partners at strategic and operational levels 

 A robust survey of primary beneficiaries to gather insights into the impact of the   
intervention and additionality 

 Case studies 



 Monitoring data available through national or local databases 
 

2.2 Outputs 
 
The main output from the work we are seeking to commission in this specification will be a 
final, public-facing report including the key themes and research questions outlines above. The 
recommended report structure for the evaluation is: 
 

 Executive summary 

 Introduction 

 Overview of programme 

 Profile of funding and expenditure 

 Performance against aims and objectives 

 Effectiveness of the delivery process 

 Impact of the programme 

 Value for money assessment 

 Strategic added value 

 Key lessons learnt and recommendations 

 Conclusions 
 
This will be followed by a second report, to be published in 2017, which will take the same 
format, but focus solely on an analysis of the projects still in delivery at the time of the original 
evaluation being published, as well as a longitudinal analysis of those projects featured in the 
original report. One drawback of our previous evaluation commissions is that the timing means 
that many of the schemes have only recently finished delivery, and consequently the evaluation 
could not fully analyse long term benefits and impacts. Staggering the evaluation in two 
separate parts will mitigate this risk, as well as accounting for the unique nature and various 
delivery timescales of the MRF programme. 
 
2.3 Timescales 
 
The key outputs and timescales below provide a framework that the successful bidder will be 
expected to follow to deliver the evaluation. The successful bidder will be required to attend at 
least six progress meetings, an inception meeting to take place shortly after the announcement, 
and on at least two occasions prior to the delivery of the final report. Following the satisfactory 
submission of the final report, the successful bidder will be required to present their findings to 
a variety of stakeholders to include, but not limited to, the GLA, delivery partners and their 
subcontractors, and other appropriate external stakeholders. 
 

Key project milestones/outputs Project deadlines 

Invitation to tender issued 23/11/2015 

Deadline for receipt of proposals 30/11/2015 

Clarification interviews (if required) 07/12/2015 

Announcement of successful bidder 14/12/2015 

Inception meeting w/c 14/12/2015 

Progress meeting Monthly 

Draft report submission TBC 

Report submission – final version 08/16 

Presentation to stakeholders 09/16 



Follow-up meetings  Monthly 

Second report submission – final version 08/17 

Presentation to stakeholders 09/17 

 
 
3. Quotation  

 
Quotations are invited (excluding VAT but including expenses).  Prices quoted must be 
competitive but realistic for the work to be undertaken 

 
Award of the contract will be subject to a competitive quotation process and requirements 
outlined in this brief, and will take into account cost, quality and experience.   
 
Applicants should price for both parts of the MRF Evaluation (initial evaluation, then follow-up) 
as part of their submission. 
 
The following information should be included in the tender submission: 
 

 Understanding of the brief, including its context and deliverables  

 Proposed research and evaluation methodology 

 Detailed work plan and timetable 

 Detailed breakdown of costs and time by team member and activity 

 Evidence of previous relevant evaluation experience 

 Experience of individual team members’ and information on how the study will be managed  

 Risk assessment 

 Details of relevant experience in delivering similar projects 

 A full CV of all the consultants or employees that will work on the project 

 Confirmation that the project will be delivered on a fixed price costing 

 Details of internal quality systems and mitigation of risk 
 
3.1 Scoring criteria 
 
All responses to this tender will be scored using the following criteria. 
 

Requirement Weighting 

Methodology 

 Awareness of the issues facing the programme 

 Response covers all areas of the specification  

 Description of the proposed evaluation approach that is relevant to this programme and 
specification 

 Understanding of the key value for money concepts and their application 

 A clear and comprehensive project plan and proposed timeline 

35% 

Previous experience, skills and ability 

 Undertaken similar evaluation projects before as demonstrated by examples and relevant 
specialist knowledge 

 Experience, skills and track record of the organisation, team and any sub-contractors as 
demonstrated by CVs of any individuals or teams 

25% 

Quality assurance and understanding of risk 

 Risk management and mitigation 

 Experience of communicating and disseminating key messages from research clearly and 
accurately 

15% 



Cost 

 Breakdown of daily rates charged for each individual by activity 

 Breakdown of other anticipated costs or charges 

25% 

 
Each requirement will be given a score out of 5, where 4 is the highest mark available and 0 is 
the lowest mark achievable. 
 

Score Explanation 

0 – Unacceptable The response does not meet the requirement. 

1 – Poor 
Some minor reservations of the Tenderer’s relevant ability, understanding, experience, skills, 
resource & quality measures required to provide the services, with little or no evidence to 
support the response. 

2 – Meets 
requirements 

Demonstration by the tenderer of the relevant ability, understanding, experience, skills, 
resource & quality measures required to provide the services, evidence to support the 
response. 

3 – Good 

Above average demonstration by the tenderer of the relevant ability, understanding, 
experience, skills, resource & quality measures required to provide the services. Response 
identifies factors that will offer potential added value, with evidence to support the 
response. 

4 - Outstanding 

Exceptional demonstration by the tenderer of the relevant ability, understanding, 
experience, skills, resource & quality measures required to provide the services. Response 
identifies factors that will offer potential added value and continuous improvement. with 
evidence to support the response. 

 
Cost Evaluation Scoring 
 
Inverse proportion of lowest cost: 
Weighted Score = (Lowest Cost ÷ Tender Cost) x Price Weighting 
 

3.2 Governance and reporting requirements 
 
The Evaluation Steering Group will oversee the evaluation with the purpose of facilitating the 
evaluation and validating findings as they emerge. The evaluation steering group shall comprise 
of relevant representatives from the GLA’s Regeneration team. Other steering group members 
may be invited as relevant. 
 
Typically the evaluation steering group will meet at key stages (linked to the delivery of key 
outputs) to review progress as set out in the evaluation timetable and agreed in the detailed 
work programme. The consultant will be expected to present a progress report at meetings 
following an agreed reporting format. 
 
3.3 Submission and contact 
 
Organisations are invited to send their bids and any enquiries to TfL’s E Tendering Portal by the 
30/11/2015. Proposals must be no longer than XX sides of A4 using Foundry Forum Sans or 
Arial at 12pt size. 


